



PROJECT PROPOSAL: CAR PARKING SYSTEM

SOFTWARE AS SERVICE



DATA SECURITY AND DATA PRIVACY BASED PRODUCT:-

Multi Company with multi Branch based architecture product

Unlimited User Registration & Access

User based module permission system product

Session Tracker is enabled to track user each and every action

SET YOUR OWN BUDGET AS PER YOUR OWN NEED AND REQUIREMENTS

MODULES BASED PRODUCT, HAVE TO PAY FOR MODULES PURCHASED ONLY

| Features | Plan - 1 | Plan - 2 | Plan - 3 |
|-------------------------------------|----------|----------|----------|
| Manage Company/Site | YES | YES | YES |
| Manage Branch | YES | YES | YES |
| Manage User Category | YES | YES | YES |
| Manage User Registration | YES | YES | YES |
| User Module Permission System | YES | YES | YES |
| | | | |
| Manage Zone | YES | YES | YES |
| Manage Phase | YES | YES | YES |
| Manage Area | YES | YES | YES |
| Add Agent | YES | YES | YES |
| Add Coupons | YES | YES | YES |
| | | | |
| Make & Search | | | |
| Availability Check | YES | YES | YES |
| Reservation Search | YES | YES | YES |
| Make Reservation | YES | YES | YES |
| Schedule Reservation | YES | YES | YES |
| | | | |
| Reservations | | | |
| Latest reservations entered(todays) | YES | YES | YES |
| Upcoming reservations | YES | YES | YES |
| Pending reservations | YES | YES | YES |
| Reservations in progress | YES | YES | YES |
| Check in reservations | YES | YES | YES |
| Completed | YES | YES | YES |
| Cancelled by client | YES | YES | YES |
| Cancelled by admin | YES | YES | YES |
| Conflicts reservations | YES | YES | YES |
| Price Time quotations settings | YES | YES | YES |
| Invoice/Ticket Generate | YES | YES | YES |
| | | | |
| Customer Search | | | |
| Customers with reservations | YES | YES | YES |
| Banned customers | YES | YES | YES |
| Preapproved customers | YES | YES | YES |
| Import Customers List | YES | YES | YES |
| | | | |
| | | | |

| | | | |
|---|--------------|--------------|--------------|
| Vehicle Search | | | |
| Vehicle details | YES | YES | YES |
| Import Vehicles List | YES | YES | YES |
| | | | |
| Parking Layout - Layout design | YES | YES | YES |
| | | | |
| Accounts - Daily Collection Register | YES | YES | YES |
| | | | |
| Alert | | | |
| Sms Setting | YES | YES | YES |
| Email settings | YES | YES | YES |
| | | | |
| Employee Payroll System | NO | YES | YES |
| | | | |
| Asset Management System | NO | YES | YES |
| | | | |
| Inventory Management System | NO | YES | YES |
| | | | |
| Online Payment Gateway | NO | NO | YES |
| | | | |
| | | | |
| | 1,45,000 INR | 2,60,000 INR | 3,75,000 INR |

Payment Terms and Condition:

1. If estimated final cost up to 1,00,000 INR.

Advance Payment to Startup work -

1st Payment - Total purchase cost + 50% of Total Remaining cost on 1st Day.

2nd Payment - Remaining cost on Final Deployment Day.

2. If estimated final cost above 1,00,000 INR.

Advance Payment to Startup work -

1st Payment - Total purchase cost + 33% of Total Remaining cost on 1st Day.

2nd Payment - 33% of Total Remaining cost on mid of total estimated duration.

3rd Payment - 34% of Total Remaining cost on Final Deployment Day.

Software Warranty

After completion of project 12 months maintenance free.

Modifications of existing module cost nothing but for new requirement new panel designing proceed and charges will be applicable as per terms and conditions applied.

Software AMC terms

After **1 Year**, AMC charges will be applicable against a charge of **3% of Total Project Estimated Cost per month**.

No Hidden Charges

No charges for software training.

No charges for telephonic software support.

No charges for online software support.

No charges for reinstallation of software.

ACCEPTED TERMS & CONDITIONS: - N/A

| | |
|---|--|
| Project Development PLAN | |
| Project Pages modules Estimation | |
| Project Maintenance SCHEME | |
| Website Pages Nature – Static & Dynamic | |
| Project Start Date - Project End Date | |
| Project Free Maintenance Period | |
| Project Maintenance SCHEME will start on | |
| Project Development Time | |
| Project Developer Personal Details | |
| | |
| Project Development Cost | |
| Project Purchase Tool Cost | |
| Project Finalized Cost | |
| | |
| Project Payment Mode | |
| AMC Payment Schedule | |
| Every Year Onwards Total Expanse Cost To Maintain | |
| Annual Maintenance Charges increase by | |

After full payment disbursed successfully, final bill will be generated and produced.