



PROJECT PROPOSAL: VEHICLE SALES SERVICE MANAGEMENT SYSTEM

SOFTWARE AS SERVICE



DATA SECURITY AND DATA PRIVACY BASED PRODUCT:-

Multi Company with multi Branch based architecture product

Unlimited User Registration & Access

User based module permission system product

Session Tracker is enabled to track user each and every action

SET YOUR OWN BUDGET AS PER YOUR OWN NEED AND REQUIREMENTS

MODULES BASED PRODUCT, HAVE TO PAY FOR MODULES PURCHASED ONLY

Features	Plan - 1	Plan - 2	Plan - 3
Manage Company	YES	YES	YES
Manage Branch	YES	YES	YES
Manage User Category	YES	YES	YES
Manage User Creation	YES	YES	YES
User Module Permission System	YES	YES	YES
Manage Vendor/Supplier Module	YES	YES	YES
Manage Buyers/Customers Module	YES	YES	YES
Manage Unit Master	YES	YES	YES
Manage Item Category Master	YES	YES	YES
Manage Item Master	YES	YES	YES
Manage Associate/ Agent Master	YES	YES	YES
Manage Employee Registration	YES	YES	YES
Manage Bank Head	YES	YES	YES
Manage Account/Expense Head	YES	YES	YES
Item Stock In Entry Module (Vehicle/Vehicle Parts)	YES	YES	YES
Item Stock Out Entry Module (Vehicle/Vehicle Parts) Options Of Payment – on Cash/ on Cheque / on fully by Finance Company / Down payment by Customer + Remaining payment By Finance Company	YES	YES	YES
Stock Transition Module (Vehicle/Vehicle Parts) [Statements of Stock in hand/Stock out/Stock in]	YES	YES	YES
Report – Purchase Register (Vehicle/Vehicle Parts)	YES	YES	YES
Report – Sales Register (Vehicle/Vehicle Parts)	YES	YES	YES
Report – Stock Register (Vehicle/Vehicle Parts)	YES	YES	YES
Daily Transaction Register (Cash/Cheque Transaction Entries with Customer/Supplier/Bank/Agent etc.)	YES	YES	YES
Job Sheet Entry/Update/Delete (Vehicle Servicing)			
Job Sheet Report Module – Vehicle wise / Customer wise			
Employee Salary Settings & Salary Slip Generation Panel	YES	YES	YES
Gate Pass Generator Module	YES	YES	YES
Sms Integration Panel	NO	YES	YES
Email Integration Panel	NO	YES	YES
Online Payment Gateway Options	NO	NO	YES
	73,000 INR	1,28,000 INR	2,35,000 INR

Payment Terms and Condition:

1. If estimated final cost up to 1,00,000 INR.

Advance Payment to Startup work -

1st Payment - Total purchase cost + 50% of Total Remaining cost on 1st Day.

2nd Payment - Remaining cost on Final Deployment Day.

2. If estimated final cost above 1,00,000 INR.

Advance Payment to Startup work -

1st Payment - Total purchase cost + 33% of Total Remaining cost on 1st Day.

2nd Payment - 33% of Total Remaining cost on mid of total estimated duration.

3rd Payment - 34% of Total Remaining cost on Final Deployment Day.

Software Warranty

After completion of project 12 months maintenance free.

Modifications of existing module cost nothing but for new requirement new panel designing proceed and charges will be applicable as per terms and conditions applied.

Software AMC terms

After **1 Year**, AMC charges will be applicable against a charge of **3% of Total Project Estimated Cost per month**.

No Hidden Charges

No charges for software training.

No charges for telephonic software support.

No charges for online software support.

No charges for reinstallation of software.

ACCEPTED TERMS & CONDITIONS: - N/A

Project Development PLAN	
Project Pages modules Estimation	
Project Maintenance SCHEME	
Website Pages Nature – Static & Dynamic	
Project Start Date - Project End Date	
Project Free Maintenance Period	
Project Maintenance SCHEME will start on	
Project Development Time	
Project Developer Personal Details	
Project Development Cost	
Project Purchase Tool Cost	
Project Finalized Cost	
Project Payment Mode	
AMC Payment Schedule	
Every Year Onwards Total Expanse Cost To Maintain	
Annual Maintenance Charges increase by	

After full payment disbursed successfully, final bill will be generated and produced.